1.00	PLANS - PERMITS - CLOSING				Budget Amount
1.01	Consultant Fees: Architect (10% max if funded) (Invoices Required)				$15,000.00
1.02	Consultant Fees: Engineer (10% max if funded) (Invoices Required)				$1,800.00
1.03	Consultant Fees: Surveyor (10% max if funded) (Invoices Required)				$3,500.00
1.04	Consultant Fees: Testing (10% max if funded) (Invoices Required)				$800.00
1.05	Permits (Invoices Required)				$24,000.00
	Subtotal				**$45,100.00**

2.00	SITEWORK	Repair/Replace	Quantity	Unit of Measure	Budget Amount
2.01	Mobilization: Erosion Control				
2.02	Temporary Utilities				$4,500.00
2.03	Site Prep: Site Clearing				$2,000.00
2.04	Site Prep: Demolition				$0.00
2.05	Site Prep: Grading/Excavation				$15,000.00
2.06	Site Prep: Dumpsters				$8,000.00
2.07	Site Prep: Security Fencing				$2,500.00
2.08	Site Prep: Other				
2.09	Foundation/Structural: Concrete, Walls				$45,000.00
2.10	Foundation Repairs / Waterproofing				$4,000.00
2.11	Concrete (garage)				
2.12	Concrete Slabs/Foundation				$10,000.00
2.13	Concrete (driveway)				$5,000.00
2.14	Concrete (walks)				$3,500.00
2.15	Patios				$0.00
2.16	Decks (Roof Deck)				$12,000.00
2.17	Water/Sewer (includes well, septic and city): Connections, Rough-in, System				$12,300.00
2.18	Misc. Flatwork				
2.19	Pool/Spa Dig Hole				
2.20	Pool/Spa				
2.21	Pool/Spa Decking/Finish				
2.22	Irrigation/Sprinklers				$6,500.00
2.23	Landscaping				$0.00
2.24	Hardscaping				
2.25	Fencing				$2,500.00
2.26	Well/Water/Pump				
2.27	Sewer/Septic				
2.28	Underground Utilities				
2.29	Equipment Rental				$2,500.00
2.30	Tap Fees				
2.31	Other Exterior Structures				
2.32	Other				
	Subtotal				**$135,300.00**

3.00	BUILDING	Repair/Replace	Quantity	Unit of Measure	Budget Amount
3.01	Framing				$120,000.00
3.02	Structural Steel				$6,000.00
3.03	Subfloors/Underfloors				$5,000.00
3.04	Engineered Trusses				
3.05	Roofing				$45,000.00
3.06	Sheathing				$12,000.00
3.07	Exterior Finish (Brick, Siding, Stucco, etc.)				$45,000.00
3.08	Soffit/Fascia				$4,500.00
3.09	Exterior Trim				
3.10	Gutters/Downspouts				$7,000.00
3.11	Window Frames/ Glazing				
3.12	Windows/Skylights				$35,000.00
3.13	Doors Exterior				$3,000.00
3.14	Entry Door				$5,500.00
3.15	Fireplace/Firebox Insert				
3.16	Exterior Painting				$2,500.00
3.17	Exterior Stairs/Railings				$7,000.00
3.18	Garage Doors				$2,500.00
3.19	Roll-Up Door				
3.20	Other				
	Subtotal				**$300,000.00**

4.00	MECHANICAL	Repair/Replace	Quantity	Unit of Measure	Budget Amount
4.01	Rough Plumbing				$27,000.00
4.02	Finish Plumbing				$5,000.00
4.03	Fixtures Plumbing				$1,800.00
4.04	Water Heater(s)				$8,000.00
4.05	Rough Electrical				$32,000.00
4.06	Finish Electrical				$5,000.00
4.07	Fixtures Electrical				$1,800.00
4.08	HVAC Rough				$24,000.00
4.09	HVAC Finish (furnace, condenser)				$8,000.00
4.10	Fire Protection				$3,500.00
4.11	Security System				
4.12	Other				
	Subtotal				**$116,100.00**

5.00	INTERIOR	Repair/Replace	Quantity	Unit of Measure	Budget Amount
5.01	Insulation				$16,000.00
5.02	Interior walls and ceilings (Drywall/Plaster)				$26,000.00
5.03	Interior Paint				$10,000.00
5.04	Kitchen Cabinets				$40,000.00
5.05	Kitchen Countertops				$25,000.00
5.06	Appliances				$18,000.00
5.07	Bath Vanities				$14,000.00
5.08	Hardware and Mirrors				$3,500.00
5.09	Wall Tile/Shower Surround				$12,000.00
5.10	Shower Pans/Tub Set				$2,200.00
5.11	Tile Floors				$7,500.00
5.12	Hardwood Floors				$25,000.00
5.13	Carpet				
5.14	Vinyl Floors				
5.15	Interior Doors				$11,000.00
5.16	Finish Carpentry				
5.17	Baseboards				
5.18	Door Trim				$7,000.00
5.19	Interior Trim				$2,000.00
5.20	Security & AV				
5.21	Low Voltage Wiring				
5.22	Fireplace Face/Mantel				
5.23	Window Coverings				
5.24	Shower Doors				$7,500.00
5.25	Final Clean-up				$1,500.00
5.27	Other				
	Subtotal				**$228,200.00**
	PROJECT SUB-TOTAL				**$824,700.00**

6.00	CONTRACTOR FEES				Budget Amount
6.01	Builder / GC Fee (15% max)				$112,050.00
6.02	Contingency (10% req)				$82,470.00
	Subtotal				**$194,520.00**
	TOTAL PROJECT COSTS				**$1,019,220.00**

Guarantor/Applicant Signature:

Date: 5/23/2025

Completion Timeframe:
(in months from closing